Work Order for Low-Side Installation & ... Download

Work Order for Low-Side Installation & Commissioning Works – Nayagarh & Nabarangpur Sites, Odisha ||||| Fw: Purchase Order for Daikin Cassette AC – Nayagarh Site

DC

Durgadas Chakraborty<durgadas.chakraborty@srijanstyle.in>

To: Aeon - Support; Sarwar Shaikh; Huzaifa Shaikh; Asim Shaik Wed 8/5/2026 5:17 PM

Cc: Sudeep Karmakar <sudeep.karmakar@daikinindia.com>

Dear Sir,

With reference to our ongoing AC installation projects at Nayagarh and Nabarangpur, Odisha, we are pleased to issue this Work Order for execution of Low-Side Installation, Testing and Commissioning Works as per the mutually agreed Rate Contract with Daikin. This work order is being issued pursuant to the AC supply order already placed for the project.

Installation & Commissioning Charges

- Standard Installation: ₹3,000/- per unit
- Refrigerant Pipe with Insulation: ₹350/- per Rft
- 4 Core x 2.5 Sq.mm Cable: ₹52/- per Rft
- Drain Pipe: ₹45/- per Rft
- Core Cutting (if required): ₹1,800/- per No.
- Gas Top-Up (if required): ₹1,050/- per Kg
- Complete Iron Structure: ₹125/- per Kg
- Cable Tray 150 MM: ₹140/- per Rft
- Cable Tray 300 MM: ₹250/- per Rft

Commercial Terms

GST shall be extra as applicable.

Payment shall be released at 100% against submission of tax invoice along with jointly verified measurement sheets.

The final installation invoice shall be raised strictly on the basis of actual measurements executed at site and jointly verified and certified by authorized representatives of both parties.

Low-Side Installation Support

You are requested to kindly nominate and deploy your approved Low-Side Vendor for installation support and commissioning of all AC units at Nayagarh and Nabarangpur sites in line with the agreed Rate Contract. Adequate manpower, tools, materials and supervision should be arranged to ensure smooth and timely execution of the project.

Priority Requirement

Please note that the project handover for both sites is scheduled on 8th August 2026. Accordingly, we request you to treat this work order as a top priority and ensure immediate mobilization, execution, installation support, testing and commissioning of all AC units. Any delay in execution may adversely impact project completion and store opening activities.